
The responses to bidders' inquiries are provided for the bidders’ convenience only. In some instances, the question and answer may 
represent a summary of the matters discussed rather than a word-for-word recitation. The responses may be considered along with 
all other information furnished to prospective bidders for the purpose of bidding on the project. The availability or use of information 
provided in the responses to contractors' inquiries is not to be construed in any way as a waiver of the provisions of Section 2-1.03 
of the Standard Specifications or any other provision of the contract, the plans, Standard Specifications or Special Provisions, nor to 
excuse the contractor from full compliance with those contract requirements. Bidders are cautioned that subsequent responses or 
contract addenda may affect or vary a response previously given.  Inquiries along with responses may be posted at the website only 
when the inquiries are submitted in any of the acceptable manner prescribed under the Notice to the Contractors and when the 
responses have already been communicated to the individual inquirers.  Bidders’ inquiries received over the phone must be 
followed-up and submitted in writing for an official response. 
 
The Bidders’ inquiries and Responses may be updated from time to time and bidders are enjoined to check the website regularly 
and immediately prior to the scheduled bid opening. 
 
 
Caltrans District 8 Office is located at 464 W. Fourth Street, San Bernardino, CA 92401-1400. 

Send Contractor Inquiries via email to d8_pbi@dot.ca.gov 
The mailing address is 655 2

nd
 Street, San Bernardino, CA 92402.  

Phone (909) 383-5961 or (909) 383-6322 
Fax (909) 383-6739. 
All inquiries must include the contract number.  

 

08-448404 

Inquiry 
No.  

Inquiry/Response  

1.0 Question_1: Does Caltrans have earthwork cross sections for this 

project in paper or electronic format. If the answer is yes, when 

can the paper format be picked up at the district office or when 

will Caltrans be posting the electronic format on their website? 

Response: 

 

2.0 Question_2: Considering the complexity of this project, the cost 

plus time requirement, and the fact that Contract 07-286904 bids on 

the same day as this one, and Contract 07-260-704 bids on 12/01/11, 

we respectfully request a three week postponement of the bid date. 

 

Response: 

 

3.0 Question_3: Reference the Table on Page 84 of the Special 

Provisions.  This table indicates work shall start on 10/31/11.  

Considering the bid date is 11/17/11 (with a potential change as 

request above) and contract award is 30 days later and execution of 

the contract will likely take another 30 days, it seems the work 

should start on or about 02/01/12.  Should the State grant the above 

request, the start date would likely be on or about 03/01/12.  

Please revise the table to reflect actual start dates. 

 

Response:  

4.0 Question_4: The cover sheet shows that construction ends at Sta 

459+17.  The layout drawings stop at L-21, but show a match line 

with L-22.  Please confirm that the project stops at L-21. 

 

Response:  

5.0 Question_5: Per plan sheets 1845 and 1912 the concrete quantity for 

mailto:d8_pbi@dot.ca.gov


bridge abutment wing walls on the 14 Street WB Off Ramp and Pachappa 

UP (Shoofly) are to be paid in the structure concrete, bridge 

footing and structure concrete, bridge(Item 152(F) and 153(F)). For 

both bridge locations, our take-off quantity is significantly higher 

than the Engineer’s.  Please review the Engineer’s quantities and 

update as needed. 

 

Response: The quantities were reviewed and all concrete items were accounted for.  Please 

bid as per current contract documents. 

6.0 Question_6: Are the cross sections available for bidding purposes? 

 

Response: Please see the response to Question # 1 

7.0 Question_7: The requirement for QC testing of RSC in this section is 

typical of panel replacement construction.  With the quantity of RSC 

for this project it is calculated that the number of specimens 

required will exceed 300 at quite a cost to the State.  Will the 

contractor be held to this quantity of testing for modulus of 

rupture or will the frequency be reduced to something similar to 

standard JPCP construction? 

 

Response: Please bid as per current contract documents. 

8.0 Question_8: Drawing sheet 1697 shows precast bulb-tee girder depth 

as 62". Is it acceptable for the girder depth to be 61", which is 

the nearest standard Caltrans bulb-tee girder size? Please bear in 

mind that precasters use steel forms, which are not adjustable for 

depth, except in the top flange thickness. 

 

Response: Your question is being taken under consideration, please bid per the 

current contract documents. 
9.0 Question_9: Drawing sheet 1725 shows precast bulb-tee girder depth 

as 5 ft.(60"). Is it acceptable for the girder depth to be 61", 

which is the nearest standard Caltrans bulb-tee girder size? Please 

bear in mind that precasters use steel forms, which are not 

adjustable for depth, except in the top flange thickness. 

 

Response: 

our question is being taken under consideration, please bid per the 

current contract documents. 
10.0 Question_10: Please provide top of wall elevation and finish grade 

elevation for Retaining Wall 382. 

 

Response:  

11.0 Question_11: Plan sheet refers you to "See electrical sheets for 

electrolier" and "See overhead sign plans for overhead sign 

pedestal".  Would you please provide a plan sheet numbers for the 

two details referred to on plan sheet 831 

 

Response: T

 

12.0 Question_12: Bid Items 57 & 58 call for the installation of 24" & 

36" Alternative Pipeliner.  However, outside of the bid items 

themselves, there does not appear to be any reference to the 



Alternative Pipeliner anywhere else in the bid documents.  There is 

no specification for the Alternative Pipeliner and there does not 

appear to be any Alternative Pipeliner shown anywhere on the 

drawings.  Please clarify the requirements for the Alternative 

Pipeliner, what pipeliner products will be allowed, and where it 

will be installed. 

 

Response: 

 

13.0 Special_Provisions_Specific: Section 4 of the Special Provisions 

states that "Additional damages to those specified in Section 8-

1.07... of the Standard Specifications are $28,500 per day..." The 

liquidated damages specified in 8-1.07 are $28,500 per day for 

projects over $100,000,000 (this project has an Engineer's Estimated 

of $120,000,000). 

 

Question_13: What are the total liquidated damages (per day) on this 

Contract? Based on our interpretation, they are $57,000 per day. 

Shouldn't this value be equal to the value placed on the Bid Number 

of Days for Bid Evaluation purposes, which is currently $30,000? 

 

Response: 

 

14.0 Question_14: Retaining Wall 335 is called out as a Type 1 retaining 

wall.  Retaining walls 339 and 342 are also called out as Type 1 

retaining walls, but are modified to conform to Railroad Standards.  

Is retaining wall 335 supposed to conform to these same standards 

and therefore, have revised Type 1 details (example page 1492)?  

Some of the footing thickness' being called out on page 967 differ 

from Caltrans Type 1 standards and is a bit confusing.  Please 

clarify. 

 

Response: 

 

15.0 Question_15: In the cross sections provided, we opened Madison Off 

(MADOF1) and realized that the file has been mislabeled.  Can the 

State provide the correct Madison Off (MADOF1) file and cross 

sections? 

 

Response: The Corrected MADOF1 is now available.  If you requested 

and received a copy of the Cross Sections before 10-11-11, please 

call one of these two numbers to obtain the corrected file for this 

Off ramp: 

(909)383-5961 Or (909)383-6322 

If you requested a copy of the Cross Sections after 10-11-11 the 

corrected copy of this Off Ramp will be automatically included in 

the Cross Sections and mislabeled file will be removed. 

16.0 Question_16: In the Bid Book, OPT OUT OF PAYMENT ADJUSTMENTS FOR 

PRICE INDEX FLUCTUATIONS form (DES-OE-0102.12 (NEW 12/2009)) 

requires the bidders who are electing to opt out of the payment 

adjustments for the price index fluctuations as specified in 

“Payment Adjustments for Price Index Fluctuations” of the Special 

Provisions to complete this form and submit it with their bid.  



 

If a bidder elected not to opt out, should he/she sign and return 

this form with the bid anyway or should the bidder remove this form 

from the bid before sending it in? 

 

Response:   Pending 

16.1 Question_16.1:If the form was signed by the bidder but the Box on 

the form was not checked, should this be considered as: 

a-Opting out  

 or  

b-Not opting out? 

 

Response: Pending 

17.0 Question_17: Are there any special requirements from a SWPPP or 

other environmental concern for the protection of the existing 

Riverside County Flood Control area with respects to landscape 

operations or run off requirements? 

 

Response:No 

18.0 Question_18: How are the flow sensors connected to the controller, 

wired / wireless / fiber and are the sensors required to be 

networked into the SCADA or other system? 

 

Response: By wire, see page 340 paragraph 2 of the special 

provisions 

19.0 Question_19: What is the required separation or other rules / 

requirements for operations near the metrolink facilities? 

 

 

Response: Per the representative of Railroads, there should be a 25' 

setback from the outside Metrolink track for construction operations 

near the track. 

20.0 
Question_20: Please show existing / proposed pull boxes for armor-

clad conductors for irrigation controllers on plans. 

 

Response: Pending 

21.0 Question_21: Confirm Calsense remote pricing on page 340. Extended 

price does not match each price. Do these Calsense prices include 

the training required and any software necessary for the job?  If 

not, please provide the quoted prices for inclusion in the bid. 

 

Response: Pending 

22.0 Question_22: What is supposed to be done with the salvaged 

irrigation components? Can it be used as a reduction in quantities 

for salvaged components? Is there an existing contractor laydown 

yard available to contractors in the area, or is it up to the primes 

& subs to procure one? 

 

Response: Pending 



23.0 Question_23: Overhead sign structures and ramp meter pedestals show 

on pages 1650-1657.  These details show a significant amount of 

additional forming and concrete work associated with retaining 

walls.  The summary of quantities shows the Overhead Sign 

Foundations being paid for by the LF for CIDH Concrete Pile (Sign 

Foundation).  Please clarify, where do they get paid? 

 

Response: Pending 

24.0 Question_2: Sheet 801 of 2028, RW 172, plan view shows cross hatched 

lines where the Retaining Wall ties into the bridge abutment.  

Please clarify what the cross hatch lines represent. 

 

Response: Pending 

25.0 Question_25: Retaining wall plans show a Typical Section with over 

excavation called out as 1' below bottom of footing.  Please verify 

that the State intends all Retaining Walls with this detail to be 

over excavated the entire length.  Or please provide limits and 

locations of over excavation. 

 

Response: Pending 

26.0 Question_26: Typical Cross Section X-1 provides existing structural 

sections 1-4 for the mainline SR-91.  Can the state provide existing 

structural sections for the outside asphalt shoulders, existing 

ramps, arterial streets, parking lots, ect...? 

 

Response: Pending 

27.0 Question_27: Special Provisions section 10-1.02 Order of Work states 

that Panorama Landfill is approved for temporary use.  Can the state 

provide an exact address or location for this site? 

 

Response: Pending 

28.0 Question_28: In the railroad work window chart some of the dates 

appear to be incorrect.  from the remove existing UP bridge in stage 

2 phase 1 to the completion of the permanent bridge in stage 2 phase 

3 there is only 5 calendar days.  Also the last item in the chart 

starts in November of 2013 and ends in January of 2013. Look at 

these dates for revision. 

 

Response: Pending 

 


